

ANEXO N°04

ANÁLISIS DE GASTOS GENERALES

COSTO DIRECTO	S/	13,600,056.92
GASTOS GENERALES	S/	1,922,491.13

1.- GASTOS VARIABLES

COSTE DIRECTO	182,067.01
----------------------	-------------------

[illegible][illegible][illegible][illegible][illegible]

GASTOS FINANCIEROS							
	Descripción	Plazo	% Tasa	Costo de Obra (\$)	% de participación	Parcial	
AD.14	Sencico	glb	1.00	100.00%	1.00	34865.60	34,865.60
AD.14	ITF	glb	1.00	100.00%	1.00	10285.35	10,285.35
AD.15	Carta Fianza	glb	1.00	100.00%	1.00	111853.20	37,284.40
sub total						82,435.35	

16882553.74
19921413.42

TOTAL GASTOS GENERALES \$.	1,922,491.13
-----------------------------------	---------------------

